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PROJECT: 

SAVA AND DRINA RIVER CORRIDORS INTEGRATED 

DEVELOPMENT PROGRAM (SDIP)-Phase 1, Part 4 – Regional 

Cooperation 

IMPLEMENTING 

AGENCY: 
International Sava River Basin Commission (ISRBC) 

ACTIVITY: 
Design of a Master Plan for Sustainable Tourism Development in the 

Sava River Basin 

REFERENCE 

NUMBER 
HR-ISRBC-343723-CS-QCBS 

1. Introduction 

In 2004, Slovenia, Croatia, Bosnia and Herzegovina and Serbia ratified the Framework Agreement on 

the Sava River Basin (FASRB) intending to support sustainable development of the region through 

transboundary water cooperation and established the International Sava River Basin Commission 

(ISRBC) for its implementation. Although the development of tourism is not one of the primary 

objectives of the FASRB, the Parties to the FASRB have agreed to cooperate in this area as well, within 

the ISRBC framework. By the Ministerial declaration, adopted at the second meeting of the Parties, held 

in June 2009, the high representatives of the states, recognizing the great potential for the development 

of tourism in the Sava River Basin in an environmentally friendly manner, encouraged the Parties to 

further explore possibilities in this regard. 

In 2017, the ISRBC prepared, with the support of the World Bank, the Joint Plan of Actions for the Sava 

River Basin (JPA) as a milestone for integrated river basin management and socio-economic 

development in the region, defining priority areas of cooperation in the Sava River Basin.  

Priority area 4: Developing sustainable river tourism comprises the following actions: 

• Action 4.1: Development of a Sava River Nautical Way from Brežice in Slovenia to Belgrade 

in Serbia and integration with other sustainable tourism products, actions, and activities.  

• Action 4.2: Development of Transnational Sava River Bike Lane and integration with other 

sustainable tourism products, actions, and activities.  

• Action 4.3: Promotion of ecotourism in the Sava River Ramsar sites and other protected areas 

and integration with other sustainable tourism products, actions, and activities. 

The JPA provided the basis for the Sava and Drina Rivers Corridors Integrated Development Programme 

(SDIP). Within the SDIP-Phase I Part 4: Regional Activities, implemented by the ISRBC, the preparation 

of a Master Plan for Sustainable Tourism Development in the Sava River Basin is foreseen. 

2. Background 

2.1 Definition of the project area 

The Sava River Basin is a major river basin of South-Eastern Europe, with a total area of app. 97,700 

km2, and represents one of the largest and most important sub-basins of the Danube River. The basin is 

shared by five countries: Slovenia, Croatia, Bosnia and Herzegovina, Serbia, and Montenegro, while a 

negligible part of the basin (about 200 km2) belongs to Albania.  

The Sava River Basin features extraordinary natural and cultural characteristics. The Sava River is a 

unique example of a river with some of the floodplains still intact, thus supporting flood alleviation and 

https://www.savacommission.org/activities/development-issues/joint-plan-of-actions/1983
https://www.savacommission.org/activities/development-issues/joint-plan-of-actions/1983
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biodiversity. In the Sava River Basin, there are many areas protected to preserve natural values, 

landscapes and cultural heritage, with different levels of protection: nine national parks (Triglav, Plitvice, 

Risnjak, Sutjeska, Kozara, Una, Tara, Durmitor and Biogradska gora); seven sites designated according 

to the Convention on Wetlands of International Importance especially as Waterfowl Habitat - Ramsar 

Convention (Bardača, Lonjsko polje, Crna Mlaka, Peštersko polje, Obedska bara, Zasavica, and 

Cerkniško Lake); the UNESCO heritage sites (Prehistoric pile dwellings around the Alps in Ig in 

Slovenia, Mehmed Paša Sokolović Bridge in Višegrad in Bosnia and Herzegovina, Stećci Medieval 

Tombstones Graveyards in Perućac-Rastište-Hrta in Serbia, and Stećci Medieval Tombstones 

Graveyards in Žabljak-Plužine in Montenegro). All these areas represent the main project area for the 

Master Plan for Sustainable Tourism Development. 

 

Figure 1: Project area for the Master Plan development with indicative locations of UNESCO 

World Heritage Sites, Ramsar Sites and National Parks 

2.2 Cooperation and achievements in sustainable tourism development in the Sava River Basin 

Since 2009 the ISRBC has implemented several activities aimed at the development and promotion of 

sustainable tourism: 

• In cooperation with the Economic Region of the Sava River Basin – Forum of Chambers of 

Commerce, in 2011 the ISRBC developed “Sava - Nautical and Tourist Guide”1, which is an 

informative publication that promotes nautical tourism and the Sava River Basin as a tourist 

destination. This publication is a useful reading for sailors and the guideline for safe navigation 

but also represents a good basis for investors who decide to invest in this area, both in tourism 

and supporting manufacturing and service industries. 

• To promote cycling tourism, in the period 2013-2016 the ISRBC organized demonstration 

cycling tours along the Sava River from its source in the Slovenian Alps to the confluence of 

 
1 https://www.savacommission.org/UserDocsImages/05_documents_publications/other_publications/nautical_tourist_guide_sava.pdf 

https://www.savacommission.org/UserDocsImages/05_documents_publications/other_publications/nautical_tourist_guide_sava.pdf
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the Sava River and the Danube in Belgrade. The cycling route is more than 1.000 km long and 

it is connected to the EuroVelo Network 6 (Atlantic-Black Sea), and 9 (Baltic-Adriatic). 

• In the field of ecotourism, the ISRBC in 2013 published Transboundary Ecotourism Guidelines2 

to contribute to the unified approach for sustainable development of ecotourism in wetland areas 

of international importance (Ramsar Sites). The guidelines outlined the scope of work for the 

preparation of a master plan for the development of ecotourism in the Sava River Basin. 

• In accordance with its powers, in 2023 the ISRBC issued a recommendation with a proposal of 

conditions for regulating the use of the Kupa/Kolpa River for navigation in the sectors shared 

between Croatia and Slovenia for sports, recreation, and tourism purposes.  

• In the project Sustainable Historic Environments hoListic reconstruction through Technological 

Enhancement and community-based Resilience (SHELTER3), finalized in 2023, the ISRBC 

together with the UNESCO Regional Bureau for Science and Culture in Europe, mapped 

cultural and historical heritage sites (archaeological, architectural, sacral, memorial and garden 

architectural, urban, cultural landscape, historical landscape, other) located within flood-prone 

areas in five Sava riparian countries and analyzed the impact of floods on those sites, aiming to 

contribute to enhance resilience of historic environments to cope with climate change and 

natural hazards. 

The establishment of the Task Group for Sustainable Tourism Development (TTG) by the ISRBC in 

2017 especially contributed to the strengthening of cooperation in this area. The TTG, which represents 

a permanent mechanism of cooperation, includes representatives of the ministries responsible for tourism 

of the ISRBC member states, as well as representatives of institutions relevant to the development of 

tourism (national/regional bodies, etc.). In addition to the members appointed by the ministries, two 

representatives from the Economic Region of the Sava River Basin and representatives of the Secretariat 

of the ISRBC participate in the work of the TTG.  

3. Objective of the Assignment  

The main objective of the assignment is to design the Master Plan for Sustainable Tourism Development 

in the Sava River Basin (Master Plan).  

The Master Plan covering the Sava River Basin should focus on the development of ecotourism4 in the 

Ramsar sites and other protected areas (national parks, and UNESCO cultural heritage sites) in 

the Sava River Basin, nautical tourism on the Sava River and its navigable tributaries, and cycling 

tourism along the Sava Corridor. The Master Plan aims to facilitate development that balances the needs 

of visitors along with environmental preservation and to ensure the minimization of negative impacts on 

the basin’s unique ecosystem, biodiversity, and cultural resources while supporting socio-economic 

development.  

Preparation of the Master Plan should facilitate the well-planned development of tourist infrastructure 

(for ecotourism, nautical tourism, and cycling along the Sava Corridor), pave the way towards 

investments in sustainable tourism development, establish basin-wide cooperation and capacity building 

of tourism stakeholders, and promote the use of digital technologies in tourism activities.  

 
2https://www.savacommission.org/UserDocsImages/05_documents_publications/other_publications/transboundary_eco_tourism_guidelines.pdf  
3 https://www.savacommission.org/projects/projects-2332/shelter/533  
4 Ecotourism is a type of nature-based tourism activity in which the visitor's essential motivation is to observe, learn, 

discover, experience, and appreciate biological and cultural diversity with a responsible attitude to protect the 

integrity of the ecosystem and enhance the well-being of the local community. 

Ecotourism increases awareness towards the conservation of biodiversity, natural environment, and cultural assets 

both among locals and the visitors and requires special management processes to minimize the negative impact on 

the ecosystem (World Tourism Organization UNWTO Tourism Definitions, eISBN978-92-844-2085-8, April 2019) 

https://www.savacommission.org/UserDocsImages/05_documents_publications/other_publications/transboundary_eco_tourism_guidelines.pdf
https://www.savacommission.org/projects/projects-2332/shelter/533
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Furthermore, the Master Plan should emphasize the importance of collaboration between existing 

tourism stakeholders on national, regional, and local levels, and identify opportunities for partnerships 

with private businesses, tour operators, and local entrepreneurs to enhance the tourism offerings and 

community engagement in the Sava River Basin. The Master Plan will also highlight specific aspects of 

the basin's natural and cultural richness and promote healthy living and well-being.  

4. Scope of Services, Tasks (Components) and Expected Deliverables 

The list of tasks and instructions presented hereunder shall not be considered to be exhaustive. The list 

of tasks will be confirmed based on the Inception Report and it will be subject to further amendments 

based on insights into progress. Therefore, it is the responsibility of the Consultant to proactively reassess 

the requested services, to fulfill the stated objectives of the assignment. 

4.1 Main activities 

A  Comprehensive analysis of the current state and existing potentials for the development of 

ecotourism in designated areas, nautical tourism on the Sava River and its navigable tributaries, 

and cycling tourism along the Sava River considering policy, as well as economic, demographic, 

social, and spatial-ecological factors: 

• An analysis of strategic and planning documents and policies, both at the national/entity and 

regional level, to ensure the compliance of the Master Plan for the entire basin with them, and 

to enable the filling of identified gaps. The analysis should include documents relevant to 

ecotourism, nautical tourism and cycling tourism, including specific documents related to the 

management of protected areas (national parks, Ramsar sites and UNESCO cultural heritage 

sites) in the Sava and Drina corridors. 

• An overview and assessment of the main tourist resources in the project area (considering 

attractions, tourism product quality, relevant tourist infrastructure with special reference to the 

possibility of access for people with disabilities, capacities including carrying capacity, 

destination branding and marketing, and use of digital technologies). 

• An analysis of general and study-specific tourist statistics. 

• Extensive inventory of the existing/planned relevant projects. 
• Comprehensive stakeholder analysis and identification of focus groups to ensure that the 

perspectives and needs of different stakeholders, such as governmental/non-governmental 

organizations, local communities, tourism operators, and environmental organizations are 

considered.  
• Special attention should be paid to increasing women’s involvement in economic activities and 

engagement in decision-making. Aiming to influence the Master Plan design, a forum of 

women-headed small and medium enterprises (SMEs) will be established in an early phase of 

the Assignment, based on the structure proposed by the Consultant, taking into account that the 

forum is planned to become a permanent body. 

• Preparation of the SWOT (strengths, weaknesses, opportunities, and threats) analysis of 

sustainable tourism development, to specifically cover economic, social, and environmental 

aspects. 

B Development of the Master Plan, in accordance with the detailed assessment of the current state of 

the tourism development in close collaboration with focus groups, that should contain at least:  

• General principles for sustainable tourism development, aligned with the UN Sustainable 

development goals (SDG 8.9, and SDG 12b), Environmental and Social Framework of the 
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World Bank, and other good international industry practice5. The Sava River Basin specific 

vision(s) and mission(s) for sustainable tourism development, with defined short-term and long-

term strategic objectives for ecotourism in the project areas, nautical tourism on the Sava River 

and its navigable tributaries and bike routes along the Sava River. 

• Action plan with the Road map and identified key programs/activities/projects/investments 

necessary to achieve the established objectives. 

• A preliminary cost estimation for identified key programs/activities/projects/investments in the 

main areas of activities: 

- ecotourism in nature protection or nature conservation areas, 

- nautical tourism, 

- cycling tourism. 

• Proposal of regional branding and marketing strategies for the relevant focus groups to attract 

a broader range of tourists. 

• Proposals for integration of digital technologies (structure and content) in tourism development 

and promotion. This could include the use of digital marketing strategies, online booking 

platforms, and the development of digital tools for tourists to explore and experience the Sava 

River Basin. 

• Based on the assessment of current potential provide proposals for the development of thematic 

tourism routes, focus on biodiversity, landmarks, or basin traditions, and provide suggestions 

for further development, creating a more engaging and varied experience for tourists.  

• Proposals to improve existing and develop new products in accordance with the potential of the 

attraction and new, upcoming market trends, considering the complementarity with the adopted 

national and regional strategies and plans to enhance the overall tourist experience. 

• Proposal of strategies for crisis preparedness addressing natural disasters or public health crises 

to mitigate the impacts on tourism ensuring the safety of visitors. 

• Proposal of strategies for behavioral adaptations which can be used for: (i) capacity building of 

involved stakeholders, involving training programs for community members, fostering skills 

that align with the sustainable development of the tourism sector, and promoting 

entrepreneurship in tourism-related activities; (ii) educate tourists about the importance of 

conservation and preservation efforts, of natural and cultural resources, fostering a sense of 

responsibility.  

• Proposal of measures to ensure to persons with disabilities access, on an equal basis with others, 

to the physical environment, and to other facilities and services open or provided to the public, 

including training for stakeholders on accessibility issues facing persons with disabilities. 

• Proposal on how to ensure the sustainability of stakeholder engagement in tourism activities, 

with a special focus on increasing women’s involvement in decision-making processes. The 

Master Plan should capture the women-headed SMEs’ specific needs and concerns, indicate 

potential job opportunities for women, and explore the ways to ensure that women-headed 

SMEs can benefit from tourism and other related activities. 

• Explore possible contiguity with similar activities in other areas of the Danube River Basin, and 

propose synergetic activities, if applicable. 

• Develop a list of indicators and methodology for monitoring (data collection and evaluation) of 

the Master Plan implementation. 

• A preliminary assessment of environmental and social risks and impacts that can be caused by 

proposed tourism developments, and recommendations for their monitoring and management. 

This section should be fully aligned with the provisions of the Environmental and Social 

 
5 E.g. ICOMOS International Charter for Cultural Tourism 

(https://www.icomos.org/images/DOCUMENTS/Secretariat/2023/CSI/eng-franc_ICHTCharter.pdf) and UNESCO 

(https://openarchive.icomos.org/id/eprint/2707/2/impact_assessment_22_v14.pdf)  

https://www.icomos.org/images/DOCUMENTS/Secretariat/2023/CSI/eng-franc_ICHTCharter.pdf
https://openarchive.icomos.org/id/eprint/2707/2/impact_assessment_22_v14.pdf
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Framework (ESF) of the World Bank, and all the underlying Environmental and Social 

Standards (ESS) under the ESF, in particular ESS1 on Environmental and Social Impact, ESS10 

on Stakeholder Engagement, ESS6 on Biodiversity and ESS8 on Cultural Heritage. 

In the course of the Assignment, the Consultant shall conduct the following events/activities 

with the participation of key stakeholders6:  

- Kick-off meeting during the Inception phase;  

- 1st stakeholder forum after the finalization of the draft Assessment report; 

- 2nd stakeholder forum after the finalization of the draft Master Plan;  

- a forum for women-headed SMEs. 

The events will be essentially held in person, with the possibility of participation online.  The Consultant 

should provide an adequate meeting room, equipped with modern technical equipment, which includes 

excellent sound systems, quality lighting, projector, screen, and high-speed internet. The costs of 

refreshments and meals for participants will be borne by the Consultant. For each event, the Consultant 

should prepare (i) an agenda with background information (ii) draft documents and presentations with 

critical issues to be discussed. The Consultant shall moderate the events and compile the minutes of the 

events. 

The estimated number of participants, to attend events in person, is as follows: 

- 25 at the kick-off meeting, with the participation of the TTG members and the 

representatives of the ISRBC; 

- 40 at the forums, with the participation of the TTG members, ISRBC, and the 

representatives of identified focus groups, including those of a forum for women-

headed SMEs; 

- 20 at the forum for women-headed SMEs. 

In addition, the Consultant shall present the draft project results at the meeting of the ISRBC respective 

expert groups (Permanent Expert Group for River Basin Management and Permanent Expert 

Group for Navigation) which will review and provide comments and recommendations for draft 

deliverables. The participation of the Consultant at the meetings may be in person or online. It 

is estimated that the four meetings of the expert groups will be organized by the ISRBC during 

the Assignment. 

4.2 Deliverables 

The Consultant shall provide the following main deliverables: 

1. Assessment Report, following the requirements requested in 4.1 A. 

2. Master Plan, following the requirements requested in 4.1 B.  

The Consultant shall also prepare: 

• Brochure/Summary of the Master Plan. 

• Booklet. 

 
6 Key stakeholders and focus groups to be identified in the Inception Phase of the Assignment 
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5. Team Composition & Qualification Requirements for the Consultant  

5.1 Consultant Qualification 

1. The Consultant must be legal entity whose core business should comprise substantial experience 

and expertise in the various domains relevant for the tourism development: policy analysis, 

economy, marketing, management, transport, environmental protection, data management, and 

use of information and communication technologies. 

2. The Consultant must have completed in the last ten (10) years at least three (3) similar 

assignments related to the development of tourism strategies and plans. Copies of certified 

References (containing role in the assignment, brief description of the assignment, start and 

completion date, country of assignment, client name, address, reference’s contact, and contract 

value) for the listed assignments should be attached. 

3. Consultant should demonstrate to have solid technical and managerial capability of the firm. 

Please provide only the structure of the organization, general qualifications, and key staff and 

availability of appropriately skilled key experts.  

 

The criteria for the selection of the Consultant are:  

a) Overall experience relevant for the assignment – 30% 

b) Similar contracts to demonstrate specific experience – 50% 

c) Experience in the similar projects in the region – 10% 

d) Firm organization and availability of key experts- 10% 

5.2 Details on required personal capabilities requirements 

It is expected that this project will require a team of experts covering the skill sets listed below. Required 

experience should be demonstrated by attached list of references (containing start and completion date, 

country of assignment, client name, address, reference’s contact, brief description of the assignment, 

with clearly defined role performed) for all the listed contracts. 

Key expert 1 - Team leader  

- Advanced university degree (master's or equivalent) in the field of tourism, business, or a social 

or economic sciences; an advanced university degree in another discipline may be accepted in 

lieu if it is pertinent to the requirements of the assignment and in combination with relevant 

professional experience. 

- At least 10 years of proven qualifying progressively responsible professional experience 

comprising the development of strategic and planning documents in the field of tourism 

development. 

- Experience in the implementation of at least 5 service contracts that are the same or similar to 

the subject of the procurement, including at least one of the service contracts as a Project Team 

Leader. 

- Project management experience in international and multidisciplinary projects. 

- Excellent command of written and spoken English. 

Key expert 2 - Tourism specialist 

- Advanced university degree (master's or equivalent) in the field of tourism, business, or a social 

or economic science related to the tourism industry; an advanced university degree in another 

discipline may be accepted in lieu if it is pertinent to the requirements of the assignment and in 

combination with relevant professional experience.  
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- At least 7 years of proven qualifying professional experience in tourism sector working on 

tourism product development, tour development, tour management, tourism marketing, or 

planning, management, and operation of tourism businesses. 

- Experience in the implementation of at least 3 contracts for services that are the same or similar 

to the subject of procurement. 

- Excellent command of written and spoken English.  

Key expert 3 - Inland water transport specialist 

- Advanced university degree (master's or equivalent) in the field of transport, traffic or transport 

logistics; an advanced university degree in another discipline may be accepted in lieu if it is 

pertinent to the requirements of the assignment and in combination with relevant professional 

experience.  

- At least 7 years of proven qualifying professional experience related to the development of traffic 

and transport on inland waterways. 
- Experience in the implementation of at least 3 contracts for services that are related to the 

development of nautical and passenger transport on inland waterways. 

- Excellent command of written and spoken English.  

Key expert 4 - Environmental specialist 

- Advanced university degree (master's or equivalent) in the field of environmental 

science/engineering field; an advanced university degree in another discipline may be accepted 

in lieu if it is pertinent to the requirements of the assignment and in combination with relevant 

professional experience. 

-  At least 7 years of proven qualifying professional experience related to environmental impact 

assessment/strategic environmental impact assessment. 

- Experience in the implementation of at least 3 contracts for services that are the same or similar 

to the subject of procurement. 

- Proven knowledge and experience in working on provisions of the Environmental and Social 

Framework (ESF) of the World Bank will be taken as an advantage. 

- Excellent command of written and spoken English. 

Key expert 5 - Social specialist 

- Advanced university degree (master's or equivalent) in the field of a social science field; an 

advanced university degree in another discipline may be accepted in lieu if it is pertinent to the 

requirements of the assignment and in combination with relevant professional experience. 

- At least 7 years of proven qualifying professional experience related to the implementation of 

social standards. 

- Experience in the implementation of at least 3 contracts for services that are the same or similar 

to the subject of procurement. 

- Proven knowledge and experience in working on provisions of the Environmental and Social 

Framework (ESF) of the World Bank will be taken as an advantage. 

- Excellent command of written and spoken English. 

Pool of experts should contain as well non-key experts that should possess the following expertise: 

- Community based development/local economic development 

- Stakeholder engagement/Public communication 

- Digital marketing 

- Data analyst/Statistician 

- Cultural heritage protection 
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The list of non-key experts shall be approved with the approval of the Inception Report, i.e., when the 

final scope of services for the assignment will be (re)defined and approved by the Project Coordinator. 

Estimated input per expert 

Experts Number of days 

K1 Team leader  160 

K2 (Tourism) 120 

K3 (Inland waterway transport) 110 

K4 (Environment) 85 

K5 (social) 85 

Non-key experts  325 

TOTAL 885 

 

6. Reporting Requirements and Time Schedule for Deliverables   

6.1 Reports, associated deliverables, and deadlines for their submission 

Report Contents of Report & associated deliverables 
Timing for 

submission 

Inception 

Report  

The Inception Report shall:  

- specify in detail the activities that the Consultant will 

undertake to provide the required services;  

- provide a detailed timetable (including a Gantt chart 

including deliverables and milestones) for the delivery of 

the required services; and   
- Identify and explain any proposed modifications to the 

Consultant’s initial methodology as set out in the 

Consultant’s Technical Proposal. 

2 months after the 

commencement date 

of the Assignment 

Interim 

Report 

The Report should cover the activities defined in the 1st part of the 

Assignment (4.1 A), including Assessment Report. 

6 months after the 

commencement date 

of the Assignment 

Draft Final 

Report 

The Report should cover activities defined in the 2nd part of the 

Assignment (4.1 B), including: 

- draft Master Plan 

- draft Brochure/Summary of the Master Plan 

- draft booklet 

12 months after the 

commencement date 

of the Assignment 

Final 

Report 

The Report should contain a description of all activities 

implemented during the Assignment, including all final deliverables 

(as listed in 4.2). 

14 months after the 

commencement date 

of the Assignment 

The Consultant shall also prepare short monthly progress reports containing: 

- Progress on tasks and deliverables, including any challenges and risks. 

- Review and feedback on the work completed. 

- Verification that the project remains on track and aligned with the objectives and, if 

necessary, proposed corrective measures. 
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6.2 Format of the reports and deliverables 

All draft reports, including main deliverables, shall be submitted only electronically in an editable format 

to the Project Coordinator, who will be responsible for approval of the reports and deliverables.  

The approved reports shall be delivered in digital format and in two hard copies. 

The final Master Plan should be delivered in digital format and printed versions (30 copies). 

The Assessment Report and Master Plan must be accompanied by necessary maps/graphs/figures. All 

maps/graphs/figures and data used for their development should be delivered in appropriate digital 

editable format.  

All reports shall be submitted in English. 

The brochure/Summary of the Master Plan should be prepared in English language (ca. 30 pages, digital 

format and 100 hard copies).  

A booklet (at least 8 pages, 150 hard copies) should be prepared in English and all official languages7.  

Monthly progress reports should be prepared in English and in digital version only. 

Submitted reports and related deliverables shall constitute the basis against which the payments 

to the Consultant will be made. 

7. Client’s Input and Counterpart Personnel 

The ISRBC shall: 

• make available all produced publications of interest in electronic form. 

• make available related GIS data in native format. 

• facilitate contacts with the stakeholders and assist in the collection and valorization of 

comments where necessary. 

• support in the organization of forums and other events/meetings.  

8. Working languages 

The working language shall be English. 

9. Duration of the Assignment 

The expected duration of the assignment is 14 months from the commencement date. 

10. Selection process  

The Consultant will be selected under the provisions of the World Bank Procurement Regulations for 

IPF Borrowers (Procurement Regulations), in investment project financing Goods, Works, Non-

Consulting and Consulting Services November 2020, based on the method of Quality and Cost Based 

Selection (QCBS) Lump Sum Contract. 

 

 
7 Official languages of the Parties to the FASRB, Republic of Slovenia, Republic of Croatia, Bosnia and Herzegovina 

and Republic of Serbia 


